

Buggcy

Software Development Proposal

PREPARED FOR

**Dr. Emily Carter
CareSync Health**

PREPARED BY

**Buggcy AI Assistant
Buggcy**

DATE

7/16/2026

1. Introduction & Understanding Your Needs

This proposal outlines our approach to developing a modern e-commerce platform designed to meet your retail business's specific needs and achieve your ambitious user growth targets.

About Buggy

We specialize in building robust web applications capable of handling significant user loads, like your target of 100,000+ monthly users, and excel at integrating critical third-party services such as Stripe for secure payment processing.

Challenges We Understand

- Build a scalable e-commerce platform for retail
- Support both web and mobile users
- Integrate secure online payments with Stripe
- Manage inventory, products, and orders efficiently
- Handle 100,000+ monthly users securely

Your Goals

Immediate: Launch a fully functional core e-commerce platform enabling product browsing, secure purchasing, and basic account management.

Short-term: Implement a comprehensive admin dashboard for inventory, order, and customer support management, alongside real-time delivery tracking.

Long-term: Optimize platform performance for high user loads, enhance security features, and explore future mobile application extensions.

2. Project Overview & Scope of Work

We will build a comprehensive e-commerce platform with distinct web and mobile experiences, featuring product browsing, secure payments, order tracking, and an intuitive admin dashboard for all operational management.

Key Features

- **Product Catalog** — Browse and search products with rich details and categories.
- **User Accounts** — Secure registration, login, profile management, and order history access.
- **Secure Payments** — Seamless integration with Stripe for safe and efficient online transactions.
- **Order Management** — Real-time tracking of orders and delivery status via Shippo.
- **Admin Dashboard** — Centralized control for inventory, products, orders, and customer support.
- **Email Notifications** — Automated updates for order confirmations, shipping, and account activities.

Architecture Approach

We propose a modular monolith architecture, utilizing Docker containers and a managed PostgreSQL database with a read replica, fitting the growth-tier budget and timeline while providing a solid foundation for scaling.

Recommended Tech Stack

React

NestJS

PostgreSQL

Redis

Docker

Stripe API

Shippo API

AWS/GCP (Managed Services)

NGINX

CDN

Scope of Work

Phase	Description	Duration
Discovery & Planning	Detailed requirements gathering, technical architecture design, and sprint planning.	2 weeks
Core Platform Development	Building essential e-commerce features: user auth, product display, cart.	6 weeks
Payment & Shipping Integration	Integrate Stripe and Shippo, implement order processing and notifications.	4 weeks
Admin Dashboard & Analytics	Develop inventory, product, customer, and sales analytics management.	5 weeks
Performance & Security Optimization	Comprehensive testing, security hardening, and deployment preparation.	3 weeks

3. Timeline & Budget

Estimated total duration: **22-24 weeks**, targeting completion by **3 - 6 months**.

Milestones

Milestone	Target Date
Phase 1 Completion	Week 2
Core Features Alpha Release	Week 8
Payments & Shipping Beta	Week 12
Admin Dashboard Review	Week 17
Pre-launch Audit Complete	Week 20
Platform Go-Live	Week 22

Budget Breakdown

Item	Cost
Discovery & Design Phase	\$8,000
Frontend Development (React)	\$25,000
Backend Development (NestJS)	\$28,000
API Integrations (Stripe, Shippo)	\$7,000
Database & Infrastructure Setup	\$5,000
Testing, QA & Security Audits	\$5,000
Total Estimated Cost	\$50,000 - \$75,000

4. Team & Why Choose Us

Sarah Chen

Project Manager

Mark Johnson

Solution Architect

Emily White

Frontend Developer

David Lee

Backend Developer

Sophia Rodriguez

QA Engineer

The chosen NestJS and React stack, combined with a modular monolith approach, balances rapid development with the scalability required for over 100,000 monthly users, addressing the inherent tension with a growth-tier budget.

5. Next Steps

Please review this proposal at your convenience. We look forward to discussing any questions you may have and initiating the project kickoff upon agreement and deposit.

Contact

Buggcy AI Assistant — noreply@buggcy.com — +1 800 000 0000

Dr. Emily Carter, CareSync Health
Date: _____

Buggcy AI Assistant, Buggcy
Date: _____