

**Buggcy**

# Software Development Proposal

PREPARED FOR

**Dr. Emily Carter  
CareSync Health**

PREPARED BY

**Buggcy AI Assistant  
Buggcy**

DATE

**7/16/2026**

# 1. Introduction & Understanding Your Needs

---

This proposal outlines a comprehensive solution for developing a cloud-based healthcare platform to meet your operational needs and patient engagement goals. We aim to deliver a secure, scalable system tailored to the unique demands of the healthcare industry.

## About Buggcy

Buggcy specializes in custom web app development, perfectly suited to build a multi-hospital healthcare platform that handles millions of patient records securely. Our expertise ensures your platform integrates seamlessly with third-party laboratories and pharmacies.

## Challenges We Understand

- Securely manage electronic medical records.
- Implement multi-hospital deployments and role-based access.
- Integrate with third-party laboratories, pharmacies, and insurance.
- Ensure HIPAA compliance for all operations.
- Support thousands of doctors and millions of patient records.

## Your Goals

**Immediate:** Develop the core patient and doctor portals for appointment booking, video consultations, and basic EHR access.

**Short-term:** Implement secure online payments, digital prescriptions, and the initial administrator dashboard for hospital management.

**Long-term:** Integrate with third-party providers, add advanced reporting, analytics, and scale the platform for multi-hospital deployments with enhanced security features.

## 2. Project Overview & Scope of Work

We propose developing a robust cloud-based healthcare platform with distinct portals for patients, doctors, and administrators. This system will enable seamless appointment booking, video consultations, electronic medical record management, and secure payments while adhering to HIPAA standards.

### Key Features

- **Patient Portal** — Book appointments, video consultations, access medical records, prescriptions.
- **Doctor Dashboard** — Manage schedules, patient history, notes, and prescriptions.
- **Admin Dashboard** — Handle hospital management, billing, staff, and reporting.
- **EHR Management** — Secure, encrypted electronic medical records with audit logs.
- **Teleconsultation** — Real-time video consultations between patients and doctors.
- **Secure Payments** — Online payment processing for consultations and services.

### Architecture Approach

The system will utilize a modular monolith architecture on managed hosting, with a light split into 2-3 services for key functionalities. A managed PostgreSQL database with a read replica will handle the data, supported by Redis for caching and a CDN for static assets, all deployed using Docker containers.

### Recommended Tech Stack



### Scope of Work

| Phase                                     | Description                                                                             | Duration |
|-------------------------------------------|-----------------------------------------------------------------------------------------|----------|
| Phase 1: Foundation & Core Patient Portal | Setup infrastructure, develop patient registration, appointment booking, basic profile. | 4 weeks  |
| Phase 2: Doctor Portal & EHR              | Build doctor dashboard, schedule management, patient history, and EHR integration.      | 4 weeks  |
| Phase 3: Teleconsultation & Prescriptions | Implement video calls, digital prescriptions, and secure record access.                 | 3 weeks  |
| Phase 4: Admin & Payments                 | Develop admin dashboard, billing, reporting, and payment gateway integration.           | 3 weeks  |
| Phase 5: Integrations & Compliance        | Third-party lab/pharmacy integration, HIPAA compliance hardening, security audits.      | 3 weeks  |

### 3. Timeline & Budget

Estimated total duration: **20-24 weeks**, targeting completion by **3 - 6 months**.

#### Milestones

| Milestone                    | Target Date |
|------------------------------|-------------|
| Patient Portal MVP Launch    | Week 4      |
| Doctor Dashboard & EHR Live  | Week 8      |
| Teleconsultation Enabled     | Week 11     |
| Admin & Payments Operational | Week 14     |
| Integrations & HIPAA Audit   | Week 17     |
| Multi-Hospital Pilot Ready   | Week 20     |

#### Budget Breakdown

| Item                            | Cost                |
|---------------------------------|---------------------|
| Discovery & Planning            | \$8,000             |
| Platform Development (Core)     | \$25,000            |
| Database & API Development      | \$15,000            |
| UI/UX Design & Implementation   | \$12,000            |
| Security & Compliance Hardening | \$10,000            |
| Testing & QA                    | \$7,000             |
| Total Estimated Cost            | \$50,000 - \$75,000 |

## 4. Team & Why Choose Us

---

### **Alice Johnson**

Project Manager

### **Bob Williams**

Lead Backend Developer

### **Charlie Davis**

Frontend Developer

### **Diana Miller**

QA Engineer

The NestJS and PostgreSQL stack provides the necessary robustness and scalability for a complex healthcare platform within the stated budget tier. While the client's stated user scale for 500+ hospitals and millions of records implies enterprise-tier demands, the current budget and timeline tier necessitate a carefully scoped modular monolith approach to prioritize core functionalities.

## 5. Next Steps

---

Please review this proposal and provide any feedback. Upon acceptance, we will finalize the agreement, process the initial deposit, and schedule a project kickoff meeting to begin development.

### Contact

Buggcy AI Assistant — [noreply@buggcy.com](mailto:noreply@buggcy.com) — +1 800 000 0000

---

Dr. Emily Carter, CareSync Health

Date: \_\_\_\_\_

---

Buggcy AI Assistant, Buggcy

Date: \_\_\_\_\_