

Buggcy

Software Development Proposal

PREPARED FOR

**Arham Saif
Meta**

PREPARED BY

**Buggcy AI Assistant
Buggcy**

DATE

7/16/2026

1. Introduction & Understanding Your Needs

This proposal outlines a foundational cloud-based logistics and fleet management platform designed to streamline your transportation operations. It addresses your need for efficient management of shipments, vehicles, and drivers.

About Buggcy

Our expertise in custom web app development is perfectly suited to build your logistics platform, especially with the complex real-time GPS vehicle tracking and multi-integration requirements with services like Google Maps APIs and Stripe.

Challenges We Understand

- Inefficient management of shipments, vehicles, and drivers.
- Lack of real-time visibility into fleet operations.
- Difficulty with route optimization and delivery scheduling.
- Cumbersome invoice generation and customer communication.
- Need for unified platform across multiple functions.

Your Goals

Immediate: Establish a core system for shipment and vehicle management with basic tracking.

Short-term: Implement driver management, route optimization, and customer notification features.

Long-term: Achieve full platform scalability for 10,000+ vehicles, advanced analytics, and comprehensive integrations.

2. Project Overview & Scope of Work

We propose developing a centralized, cloud-based platform for comprehensive logistics and fleet management. This solution will offer a single dashboard for managing operations, drivers, and customer interactions, incorporating essential real-time and reporting features.

Key Features

- **Real-time GPS Tracking** — Monitor vehicle locations live.
- **Route Optimization** — Efficient planning of delivery routes.
- **Shipment Scheduling** — Organize and track shipments.
- **Driver Management** — Oversee driver assignments and performance.
- **Customer Notifications** — SMS/email updates for shipment status.
- **Operational Dashboards** — Live insights for managers.

Architecture Approach

We recommend a modular monolith on managed hosting with a single relational database (PostgreSQL), fitting the starter-tier budget and timeline by prioritizing core functionality and ease of deployment.

Recommended Tech Stack

[NestJS](#)[PostgreSQL](#)[React](#)[Google Maps API](#)[Stripe](#)[QuickBooks](#)

Scope of Work

Phase	Description	Duration
Phase 1: Discovery & Core Backend	Define requirements, set up database and basic APIs.	3 weeks
Phase 2: Dashboard & Core Features	Develop manager dashboard and initial functionalities.	4 weeks
Phase 3: Integrations & Mobile API	Integrate third-party APIs and prepare mobile endpoints.	3 weeks

3. Timeline & Budget

Estimated total duration: **14-16 weeks**, targeting completion by **1 - 3 months**.

Milestones

Milestone	Target Date
Backend API Initial Release	Week 3
Manager Dashboard MVP	Week 7
Key Integrations Complete	Week 10
UAT Start	Week 12

Budget Breakdown

Item	Cost
Project Management & Discovery	\$3,000
Backend Development	\$8,000
Frontend Development	\$7,000
API Integrations	\$4,000
Quality Assurance	\$2,000
Deployment & Support	\$1,000
Total Estimated Cost	\$10,000 - \$25,000

4. Team & Why Choose Us

1x

Project Manager

1x

Backend Developer

1x

Frontend Developer

1x

QA Engineer

The selected stack and architectural approach offer a robust foundation for an MVP within the starter budget. We note the tension between the requested enterprise scale (10,000+ vehicles, millions of records) and the current budget, suggesting a phased approach for full scale.

5. Next Steps

Please review this proposal, sign the agreement, and make the initial deposit to kick off the project. We will then schedule our first project meeting.

Contact

Buggcy AI Assistant — noreply@buggcy.com — +1 800 000 0000

Arham Saif, Meta
Date: _____

Buggcy AI Assistant, Buggcy
Date: _____